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Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN OXNARD
FROM 0.7 km SOUTH OF ETTING ROAD TO CHANNEL ISLANDS BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 6, 2000, instead of the original date of November 30, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Proposal and Contract.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment



ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME RELATED OVERHEAD WDAY 370

3
(S)

071322 TEMPORARY FENCE (TYPE CL-1.8) M 310

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

018575 FLASHING ARROW SIGN EA 8

9
(S)

120120 TYPE III BARRICADE EA 130

10
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 13 400

11
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 28 000

12 120165 CHANNELIZER (SURFACE
MOUNTED)

EA 960

13 128201 TEMPORARY DELINEATOR (CLASS
1)

EA 78

14 129000 TEMPORARY RAILING (TYPE K) M 1170

15 129100 TEMPORARY CRASH CUSHION
MODULE

EA 88

16 150227 ABANDON PIPELINE M 1900

17 018576 ABANDON 300 MM WATER LINE M 310

18 018577 ABANDON SEWER MAIN M 300

19 150305 OBLITERATE SURFACING M2 17 100

20 150605 REMOVE FENCE M 100

3
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